

ITB 23-030
VARIOUS TRADES FOR ADMISSION BUILDING REMODEL
November 8, 2022

| | Garrard Framing & Drywall, Inc. | Garrard Framing & Drywall, Inc. Alternates | Semco Construction | Semco Construction Alternates | Harper Little Construction - Late Submittal |
|-----------------------------|---------------------------------|--|--------------------|-------------------------------|---|
| Demo | | | \$ 10,895.00 | | |
| Casework | | | \$ 10,920.00 | | |
| Carpentry | | | \$ 25,800.00 | | |
| Framing & Drywall | \$ 32,300.00 | | \$ 14,895.00 | | |
| Alternate A | | \$ 4,450.00 | | | |
| Flooring – Tile | | | \$ 6,050.00 | | |
| Flooring – Carpet | | | \$ 6,850.00 | | |
| Painting | | | \$ 7,875.00 | | |
| Alternate A | | | | \$ 3,600.00 | |
| Alternate B | | | | \$ 3,450.00 | |
| Suspended Ceilings | | | \$ 91,875.00 | | |
| Alternate A | | | | \$ 18,475.00 | |
| Alternate B | | | | \$ 13,925.00 | |
| Plumbing | | | \$ 8,750.00 | | |
| Alternate A | | | | \$ 2,850.00 | |
| HVAC | | | \$ 1,500.00 | | |
| Alternate A | | | | \$ 4,000.00 | |
| Alternate B | | | | \$ 1,950.00 | |
| Electrical | | | \$ 59,412.00 | | |
| Alternate A | | | | \$ 6,875.00 | |
| Alternate B | | | | \$ 10,812.00 | |
| Total's are w/o Alternate's | \$ 32,300.00 | | \$ 244,822.00 | | \$ 347,237.00 |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |

Andrea Cashell